G R S App F IX 4]

Previous References

194₂ -

(ML)

File No 90-4₂

Serial Nos 6, 13, 33 A

Later References

ML 81-43-25-426

GENERAL AND REVENUE SECRETARIAT

Serial Nos three

Part B for Jan 43

SUBJECT

Tender for 'Improvement to the existing main in Malleswaram, Bangalore'

To,

The D P H

The M C B Ltd

The Chief Engineer

The Comptroller -

L 7287-90 dy 27/1/43

A Minute of the Proposal

Feb 43

Serial No

From the Dr of P Health
No 8 . 28/8/42
Requests sanction to the acceptance of the tender of Messrs N Nanjundiah & Sons for Rs 74,520 for effecting improvements to the existing main in Malleswaram, Bgl

The file may perhaps be sent to the Chief Engineer of Mysore P W D unofficially for the scrutiny of the rates tendered & whether they may be accepted

A — Submits for orders
1118
25/8

1861 - 1
11 -
2/T ** I - **

3 A will be done if approved
Lawsey 17/81

4) Accs 17-8-42

UO 530718-8-42 — 5) Forwarded with compliments to the Chief Engineer of Mysore Public Works Department for favour of furnishing his opinion on the matter

By order
— C — Nanjundaiah
for Secretary to Govt
Law Department

For I **
5) 10 8
Rs. 0 85
1942

NOTE—Cont Sheet

WD 041 —GPB—55 000—23 10-41

Examined

4

File No. 90 of 1942 | General and Revenue Secretariat

Serial No

6) Returned, with compliments to the Secretary to Government, Law Department

2 7) It is seen from the comparative statement of the tenders offered by several contractors that Mr N Nanjundiah's is the lowest, being Rs 74,520/- against Rs 48,521/- resulting in an excess of Rs 26,000/- It has however to be stated that items marked 'A' under 4 and 21 which are not included in the estimate for Rs 48,521/-, account for the difference of Rs 10,881/- so that the excess is actually Rs 15,118/- The rates provided in the estimate for items 2 (1), (2) & (3) and 3 (1) & (2) are below the current schedule and the difference in cost of these five sub items with the current schedule and the sanctioned estimated rates work upto Rs 6,500/- Including this, the excess in tender has been explained to the extent of Rs 19,500/- against Rs 26,000/-

3 8) As regards item No 1, I am of opinion that the rate quoted by the contractor viz , 0-14-0 per Cyd against the estimated rate of 0-6-0 is too high considering that the excavation concerns only the earth once filled in except for a short deviation of 2,326 feet

4 9) If the contractor agrees to the estimated rate of 0-6-0 per Cyd the tender will be brought down by Rs 4,875/- and the net excess will work out to Rs 3,744/- over the sanctioned estimate with current schedule rates for item 2 referred to above

5 10) I am therefore of opinion that the work may be given

√1553
1

Public Works Secretariat | mc File No 90 of 1942-43

Serial No

W O 107/7
Dated 2 9 42

4 tenders
1 Cash Statement
2 -

LO LAW DEPT 13 2 42 OF C TORE

given out to Mr N Nanjundiah if he agrees to lower his rate for item No 1 and the estimate suitably -- modified or revised as the case may be

C 7/1/42

Chief Engineer of Mysore

A R /31st

Shy 1/7

11) The Dy W to express if he is amenable

Ans 4-7-42

12 Draft letter put up

Sd/ illegible

"P"

13) Submitted with a draft for approval A Petition was received from Messrs N Ramachandra Rao & Bros to post up A para has been added in the draft (subject to approval) forwarded to the Dy C P Health for consideration

Illegible 8/7/42

SECY LA DEPT 1490 GOVT

14) Approved

Sd/ illegible

15) Ans 8-7-42

16) Done

Sd/ illegible

Note —Contn sheet

WP 0104—GPB—20 000—22-2 41

4

9795 1583 2630
dlc 20-42.

C

To The Dr of P Health
No L 2974 Dt 10-9-42.
Requests him to furnish his
opinion in the matter
from The Dr of P Health
No C105 Dt 27-10-42
States that the Contractors who
were consulted in the matter
are not agreeable to accept
the reduced rate of annas 8 x
per cubic yard as against annas 14
tendered by them
17) The Dr of P Health also states
that he is not in favour of splitting
up the work & giving it to ~~Contractors~~ meistris
M Ramachandra Rao ~~Brothers~~ Meistris
subd with reference to para 11 supra

Asst 11/9

8/11 11/11 18) For orders with regd to para 11 supra
The Chief Engineer may be requested to be consulted
again the matter

SEOY L 12 Sober. GOVT OF MYSORE

L M R Dr MYSORE 1876 Law Dept 12/11/42

910
No 07 189
18 11 42

19) Cus 12-11-42
for
No 10508/12

20) Forwarded with Compliments to the
Chief Engineer of Mysore P. W D,
for favour of remarks, in the light of the
opinion now furnished by the Director of P H
By order
Ramachandra
for Secy to Govt
Law Dept

for CE
CE 15/11/42
Secy 19/11
Secy to Govt
by

General and Revenue Secretariat	File No	of 19	[App F III—2

Serial No

21) Returned with compliments

22) 2 The fact that " out of a total length of 12,600feet, about 4,000 feet has a depth of excavation of over 10feet going up to a maximum of 22 56feet and this length also passes through waterlogged area which would involve heavy shoring and continuous pumping," now stated by the Director of Public Health in his - letter No C 105 dated 27-10-1942, existed even at the time of preparation of the estimate for the work and this aspect would have received due consideration then and the rate struck at 0-6-0 per C Yd found fair

23) Necessary sections to verify the varying depths are not found in the file

24) If the Contractor does not agree to take up the work at the rate of (Six annas)0-6-0 per C Yd, which is found to be very reasonable for made up earth, the work may with advantage be executed departmentally under proper supervision

25) Your Diary No 3094/dated 18-11-1942 is also herewith returned

The Secretary to Government,)
)
LAV DEPARTMENT ,)

SRB Row ,25/28-11

NOTE—Co tn sheet

W D 041 —GPE— 5 000—23 10 41

6

L 2630/2

File No 3094/2 90 of 1942-43. General and Revenue Secretariat

Serial No

(15)

Subject for orders with reference to paras (8), 19 & 20 supra

WMS - 30/12 - 27) The Chief Engineer is definitely of opinion that excavation charges at more than Rs 2 annas per cubic yard should not be given especially for making earth. Most of the contractors are not willing to do work at that rate, this portion of the work can be got done departmentally. This would result in a saving of Rs 4 & 7/3 vide para 9 supra. The Director of Ind will therefore be addressed, in view of the opinion expressed by the Chief Engr that portion of the work may not be done departmentally.

Submitted for orders

Law Secy 3/12/42

by the Dept it may be asked accordingly

EGY LAI - EPT 1961 GOVT OF MY TRE

Acc 5-12-42

30 Draft letter Submitted

3/12/42

TYPING SECTION 14 DEC 1942 GEN & REV SECTT

31 Draft letter Submitted for approval

WMS 5/12/42

34 Issued 12/12/42

* Not issued as directed by the Asstt Secy

From Me Dr of P Health
MOC82 Dy 14-12-42
States that, in Connection with the acceptance of the tender for the improvement of the Malleswaram existing mains, the proposal now is to duplicate the old line and not to replace the old one with bigger diameter pipes etc, and that the rate of annas six per cubic yard for earth work is not sufficient
3) Ordered the Chief Engineer may perhaps be Consulted again
16/12 3) Send reference is invited to paras 27 to 29 of the notes supra
3) In the light of the facts now represented the opinion of the Chief Engineer may perhaps be obtained again

Law Dept
16 12 42

CEO 135 Dy 24-12-42 forwarded unofficially with compliments to the Chief Engineer for favour of opinion in the light of the facts now brought to notice by the Director of Public Health

B.
Secretary to Govt
Law Dept

SECY LAW DEPT
GOVT

OFFICE OF THE CHIEF ENGINEER
RECD No 246
DATE 2 1 43

WD 1140—GPB—50 000—5-11-42

8)

Continuation Sheet MC File No / Current No 9037/42 of 42 Page

No 367 2 1 43
Date

SECY LAW DEPT 1380 GOVT OF MYSORE

2 37) Returned with compliments

The tenders received were in respect of improvements to the existing main The lowest tendered rate of 0-14-0 against the sanctioned estimate rate of 0-6-0 for item (1) was therefore considered too high It is now stated by the Director of Public Health in his D O letter No C 8-2 dated 14-12-1942 addressed to the Law Secretary) that the proposal now is to duplicate the old line and not to replace the old one with bigger diameter pipes In the absence of estimate and plan for such a work it is not possible to verify and offer - - remarks with regard to the rate However considering the abnormal rise in the prices of all kinds of materials the tendered rate of 0-14-0 for item (1) may be accepted provided the present Special Officer City Drainage Division is - - satisfied after working out detailed data therefor

3 38) Since the nomenclature of the work is changed from - "Improvements to Duplication", it is necessary to obtain a written statement from the accepted tenderer that his rates for several items will stand even for duplication work

13/1/43
Chief Engineer of Mysore

The Secretary to Government
Law Department
Y S 12/1

13-1-43

38 If approved, orders accepting the suggestions of the Chief Engr subject to the conditions specified by him will be issued

Law Secy) 13/1/43

(C1

No tenders for supply of ...
— Maltese ... Gratuity ...

General and Revenue Secretariat

(File No ... of 1942 ... App F III—2

Serial No

(40) ... service ...

... 3
for 15/1/43

41) ...
19/1/43
Cen
20-1-43

42) Draft attached
Fwd 15/1/43

43)
Submitted with a draft G.O. for approval
Approved
21/1
G.S. 21/1
29/1/43

33 To The Dr of P Health
The Md Commr, Bwsp thro the ...
The Chief Engineer
The Comptroller to Govt
No L7287-90 dt 27-1-43
Sanctions the acceptance of the tender of Messrs N Nanjundaraj & Sons for Rs 74,520.

30/1

NOTE Cortn Sheet.

WD 04158—GPB—M 040—22-10-41

File No of 194 General and Revenue Secretariat

Serial No

No 8
Enc 4 tenders Comparative Statement + 2

PARTHASARATHY Esq LMS BSSc
LRCP LRC DTM DPH
Director of Public Health

Office of the Director of Public Health in Mysore
BANGALORE 979/L

Dated August 6 *194*2

From
The Director of Public Health
in Mysore, Bangalore

To
The Secretary to Government
Local Department, Bangalore

Re Tender for Improvement to the existing main in Halleswaram, Bangalore City

Sir,

I have the horour to enclose herewith four tenders received for the above work, which relates to the abstimate for Rs 67,700/- of the main estimate for underground sewer of Eastern Portion of Halleswaram amounting to 3,65,000/- sanctioned in Government Order No C L 3422-26/ L 90-41-4 -- dated 1st November 1941 and a copy of letter no 24 dated 27th July 1942 of the Special Officer, Bangalore City Drainage Division recommending the tender of Messrs Nanjundaiah & Sons amounting to Rs 74,520/-

Items marked A in the Comparative statement amounting to Rs 10,881/- are those for which tenders have been called for but for which no provision is made in the sanctioned estimate Tenders for items amounting to Rs 10,230/- (Vide statement attached) as per sanctioned estimate, have not been called for

Taking the lowest tender of Messrs Nanjundaiah & Sons, viz, Rs 74,520/- and deducting therefrom the items not provided in the estimate for which tenders have been called for, viz, Rs 10,881/- the net figure of Rs 67,639/- per tendered rate is in excess of the estimated cost by 15,118/- The excess is due to high cost of material and labour and the estimate will be later modified as per actual execution

I request that you will be so good as to obtain and convey order of Government accepting the tenders of Messrs Nanjundaiah & Sons for 74,520/- for the above work

I have the honour to be,
Sir,
Your most obedient servant,
Director of Public Health

12

when the work is taken up

4 If the rates of material are untenably due to war conditions and any delay in the starting of work involve in the revision of rates quoted by the contractor, I request that early order of Government regarding the acceptance of the tender may be obtained and communicated

---

Copy'

Director of Public Health

Items of work included in the estimate but for which tenders have not been called for

---

Item		
1	Constructing 10' x 10" chambers	Rs 200
2	Repairing roads	Rs 1000
3	Tarring cut up portions	Rs 2000
4	Repairing the existing manhole	Rs 250
5	Acquisition of lands	Rs 2000
6	Contingencies	Rs 1704
7	Temporary Establishment ~~at 12½ %~~	Rs 1436
8	Establishment, Tools and Plant @ 12 1/2 %	Rs 7180
9	Gully traps	Rs 1560
10	Providing and laying 4" diameter S W pipes	Rs 1872
11	-------- do S W Bends	37
	Total	Rs 19, 239

SPECIAL OFFICER,
CITY DRAINAGE DIVISION
27/12

RM

Remarks

Item No 1 10" x 10" Chambers

This chamber is for giving house connections and has to be constructed by the house owners

Item No 4 Repairing the existing manholes

Only a lumpsum provision has been made in the estimate for this work Payment will have to be made as per actual work done during execution However an alternative proposal of constructing new manholes for which tenders have been invited Whether to repair existing manholes or to construct new ones will be decided after the work is started and the pipe line trench excavated

Items 9,10 and 11

Since house connections will not be carried out by the Department, all these items have been omitted Only public fountain connections will be done Departmentally

---

Appendix F G—1]

SUBJECT

Section ML

File No 90-42

Serial No 13

Diary No of letter replied to

No L 2974/ane

To

The Dr of f Health

General and Revenue Secretariat

( )

the *19*

Sir,

Date of issue 10 9 42

with reference to your letter no 8 Dj 8 842 requesting sanction to the acceptance of the tender of Messrs Vanjundas & Sons for Rs 74,520 for effecting ~~certain~~ improvements to the existing main at Malleswaram Bangalore c/f, I am directed to forward herewith an extract of opinion furnished by the Chief Engineer of Mysore, P W D in the matter and to request

Signed by Illegible Rao

List of enclosures

Copied by

Examined by

x Please type paras 7, 8, 9 & 10 of the notes

15—

You to be so good as to forward
your remarks in the matter
Appln Dy 7-9-42 received
from Messrs V Ramachandra Rao
& Brothers, requesting that he
may also be granted at least
half of the work in question for execution
at the lowest tendered rates
is also forwarded for consideration

Subject to appl

I have etc

for Secy to Govt
Law Deptt
8/9

16

GOVERNMENT OF HIS HIGHNESS THE MAHARAJA OF MYSORE

General and Revenue Secretariat

No L 297 M anc — *Dated Bangalore* 10/9/42

FROM

The Secretary to the Government of His Highness the Maharaja of Mysore
Law Department

To

The Director of Public Health in Mysore,
Bangalore

Sir,

With reference to your letter No 8 dated 8th August 1942 requesting sanction to the acceptance of the tender of Messrs Nanjundiah & Sons for Rs 74,520/- for effecting improvements to the existing main in Malleswaram, Bangalore City, I am directed to forward herewith an extract of the opinion furnished by the Chief Engineer of Mysore, Public Works Department in the matter and to request you to be so good as to furnish your remarks in the matter

A petition dated the 7th September 1942 received from Messrs Prachendra Rao and Brothers, requesting that he may also be granted at least half of the work in question for execution at the lowest tendered rates is also forwarded for consideration

I have the honour to be,
Sir,
Your most obedient servant,

Secretary to Government,
Law Department

K M R 2

(P T O for an extract)

17

It is seen from the comparative statement of the tenders offere by several contractors that Mr. N Nanjundiah's is the lowest, being Rs 74,520/- against Rs 48,521 resulting in an excess of Rs 26,000 It has however to be stated that items marked 'A' under 4 and 21 which are not included in the estimate for Rs 48,521/-, account for the difference of Rs 10,881/- so that the excess is actually Rs 15,118/- The rates provided in the estimate for items 2 (1), (2) and (3) and (3) (1) & (12) are below the current schedule and the difference in cost of these five sub items with the current schedule and the sanctioned estimated rates work up to Rs 6,500/- Including this, the excess in tender has been explained to the extent of Rs 19,500/- against Rs 26,000/-

As regards item No 1, I am of opinion that the rate quoted by the contractor viz , 0-14-0 per C yd against the estimated rate of 0-6-0 is too high considering that the excavation concerned only the earth once filled in except for a short deviation of 2,326 feet

If the contractor agrees to the estimated rate of 0-6-0 per Cyd the tender will be brought down by Rs 4,875/- and the new excess will work out to Rs 3,744/- over the sanctioned estimate with current schedule rates for item 2 referred to above

I am therefore of opinion that the work may be given out to Mr N Nanjundiah if he agrees to lower his rate for item No 1 and the estimate suitably modified or revised as the case may be

Extract

For Secretary to Government,
Law Department

K \ R 2

18

2620/L

GOVERNMENT OF MYSORE

DEPARTMENT OF PUBLIC HEALTH

P PARTHASARATHY L M S B S SC
L R C P L R C S D T M D P H
D R E TO O F UBLIC HEALTH

TELE H NE NO 2144
TELEGRAM HEALTH

G N SESHADRI [illegible]
SUPERINTEN ENT

[illegible] OF HEALTH EDUCATION
SESHADRI ROAD

~~D.O~~ No ~~H.E.~~ C105 Camp Mysore
Encl Enclosure Bangalore (S India) dated Oct 26 194 [illegible]

To

The Secretary to Government,
Law Department, Bangalore

Sir, Re improvements to the existing main in Malleswaram Bangalore City

With reference to your letter No L 2374/41 30-42-13 forwarding an extract of the opinion furnished by the Chief Engineer of Mysore stating that the rate quoted by the contractor viz 0-14-0 per cubic yard against an estimated rate of 0-6-0 is too high considering that the excavation concern only the earth once filled in and if the contractor agrees to the estimated rate of Rs 0-6-0 per cubic yard, the work may be given out to Mr N Nanjundaiya etc , I have the honour to inform that out of a total length of 12,600 feet, about 4,000 feet has a depth of excavation of over 10 feet going up to a maximum of 22 56 feet and this length also passes through water logged area which would involve heavy shoring and continuous pumping Messrs N Nanjundiya & Co were asked if they would agree to do this item of work at the estimated rate of 0-6-0 per cubic yard as against 0-14-0 tendered by them Their letter declining to reduce the rate is herewith submitted for information of Government

As regards N Ramachandra Rao's petition, I am not in favour of splitting up the work as there are portions of 23 feet depth and others less which do not admit of splitting This contractor has got other works of more than 2 lakhs on hand and the cost of this work is only Rs 74,500/-

I have the honour tobe,
Sir,
Your most obedient servant,
[signature]
Director of Public Health

Letter dated 14th October 1942 from Messrs N Venkatachar & Sons, Building and Sanitary Contractors, Bangalore, to the Special Officer, Bangalore City Drainage Division, Bangalore

--

With reference to your kind enquiry regarding reduction of our rate for earth work from 0-14-0 to Rs 0-6-0 we wish to state that it is not possible to reduce the same as it has been quoted for all depths i e , (from 6ft to 23 ft

We remain Sir

"Copy"

Director of Public Health

P O No C 8-2 Office of the Director of Public Health
in Mysore,

Bangalore Dated December 14, 1942

Dear Sir,

Tenders for improvements to the Malleswaram existing main

The tenders for improvements to Malleswaram main is pending with you for decision The lowest tenderer has quoted a rate of Re 0-14-0 per cubic yard for earthwork excavation, refilling shoring and baling, irrespective of the depth of excavation, as against the rate of Re 0-6-0 per cubic yard in the sanctioned estimate The tenders were returned by you with the remarks that the lowest tenderer may be asked if he is willing to accept the sanctioned rate of Re 0-6-0 against his quoted rate of Re 0-14-0 per cubic yard The tenderer's reply expressing his unwillingness to accept the rate of Re 0-6-0 was communicated to you The proposal now is to duplicate the old line and not to replace the old one with bigger diameter pipes There is thus no question of re-excavation of old earth filling but excavation of a new line altogether on new ground by the side of the old line, the design being for giving a larger total capacity than what was originally designed for so as to make ample allowance for future extensions and larger capacities of sewer mains A modified estimate is in course of submission to Government for sanction but the items of work are covered by the items tendered for now A rate of Re 0-14-0 per cubic yard for earthwork on new ground, refilling, baling and shoring and all these irrespective of depth of excavation which reaches as much as 23 feet in some lengths is thus not much and Re 0-8-0 per cubic yard is not workable

I am writing this to clear up the above point specially so that the tender may be decided very early

21

early and time saved so as to ensure more progress in the Drainage Division which is suffering due to non-settlement of some tenders I request the favour of an early decision in the matter

Yours sincerely,

T Ramaswamy

C Narayanaswami Naidu, Esq , B A ,
Secretary to Government, Law Department,
Bangalore

G R S App F VI—G 2]

SUBJECT

Diary No of letter replied to

General and Revenue Secretariat

( )

the *193*

Date of issue 27 / 43 ~~193~~

Signed by Mer G R Rao

May this be—

(i) printed ?

(ii) t eated as a standing order ?

(iii) published in the Gazette English Part ?

(iv) t anslated ?

(v) placed at the disposal of the press ?

(vi) publ shed in the Gazette Kannada Part ?

5 Copies

Section Mc

File No 90-42

Serial No 33

Proceedings of the Government of His Highness the Maharaja of Mysore

Read— Correspondence ending with letter No C8 2 dy 14-12 42 from the Dy of Health, requesting sanction to the acceptance of the tender of Messrs N Nanjundiah and Sons for Rs 74,520/- for the execution of the work Order thereon ~~Nil~~ relating to the improvements to ~~Duplication~~ of the existing Main in Malleswaram Bcff in Connection with the City Drainage Scheme

2 Correspondence ending with his No 367 dy 2-1-43 from the Chief Engineer (Public Works)

on the subject

Order No 7287-90 & 27/43

The acceptance of the tender of Messrs Narayandas & Sons for Rs 74,520 is sanctioned ~~subject to the condition that~~

2) The tendered rate of annas fourteen for item no I in the tender is accepted, provided the present Special Officer, City Drainage Div. is satisfied after working out detailed data therefor that the payment of that rate is necessary since the nomenclature of the work is changed from "improvements" to "Duplication"

3) A written statement from the accepted tenderer may be obtained to the effect that the rates tendered for the several items will stand even for duplication work

for Secy to Govt
Law Deptt
21/11

To The Dir of Health (WR) ✓
The Dir Commr, Bldgs. Hrs Pdy
The Chief Engineer (Hydro), P.W.D. ✓
The Comptroller

Copied by

Framed by ✓

List of Enclosure

WD 0564—GIB—22 500—9 1 39

PROCEEDINGS OF THE GOVERNMENT OF HIS HIGHNESS
THE MAHARAJA OF MYSORE

Read —

Correspondence ending with letter No C 82 dated 14th December 1942, from the Director of Public Health in Mysore, requesting sanction to the acceptance of the tender of Messrs N Nanjundiah and Sons for Rs 74,520/- for the execution of the work relating to the improvements to the existing main in Malleswaram, Bangalore City, in connection with the City Drainage Scheme,

2 Correspondence ending with U O No 367 dated 2nd January 1943 from the Chief Engineer of Mysore, Public Works Department, on the subject

- - - - - - -

ORDER NO L 7287-90 and 90-42-33 A.

Dated, Bangalore, the 27 January 1943

The acceptance of the tender of Messrs N Nanjundiah and Sons for Rs 74 520/- is sanctioned

2 The tendered rate of annas fourteen for item No I in the tender is accepted, provided the present Special Officer, City Drainage Division, is satisfied after working out detailed data therefor, that the payment at that rate is necessary and reasonable

3 Since the nomenclature of the work is changed from "improvements" to "Duplication", a written statement may be obtained from the accepted tenderer to the effect that the rates tendered for the several items will stand even for duplication work

For Secretary to Government,
Law Department

To

The Director of Public Health in Mysore, with records
" Municipal Commissioner, Bangalore City,
Through the President, City Municipal Council, Bangalore
" Chief Engineer of Mysore, Public Works Department
" Comptroller to Government

SR/5